CONTRATTO
TRA

Agenzia Italiana per la Cooperazione allo Sviluppo — AICS Sede di Tirana, indirizzo Rruga
“Abdi Toptani”, Torre Drin, Kati V, Codice Fiscale 97871890584, rappresentato legalmente
dal Titolare della Sede dott. Nino Merola, di seguito denominato “Committente”,

E
il Dipartimento di Architettura dell’Universita degli Studi di Firenze, C.F. e P.I. 01279680480,
in seguito indicato “Dipartimento”, rappresentato dal Prof. Giuseppe De Luca, in qualita di
Direttore del Dipartimento, autorizzato a firmare il presente atto ai sensi dell’art.5, commi 2 ¢
3 e art. 36 comma 6 del Regolamento di Amministrazione, Finanza e Contabilita dell’ Ateneo
Fiorentino emanato con Decreto rettorale n. 35026 (405) del 08 maggio 2014, di seguito
denominato “Contraente”

. di seguito denominato “Contraente”

Art. 1 - Oggetto
1.1 11 Contraente svolgera le prestazioni indicate nell’ 4nnex B.4”, annesso al presente contratto
di cui forma parte integrante (all. 1).

Art. 2 - Prezzo
2.1 1l prezzo & 52.900 Euro, al lordo delle imposte indirette, senza pregiudizio delle specifiche
condizioni contenute nell’ Allegato™ B3 — Terms of Reference” ( all. 2).
2.2 11 prezzo indicato nel presente articolo & fisso, non soggetto a revisione ed ¢ il corrispettivo
globale dovuto per tutte le attivita necessarie alla corretta e regolare esecuzione delle
prestazioni.
2.3 11 Contraente non pud esigere dal Committente, per le prestazioni oggetto del presente
contratto, pagamenti superiori al corrispettivo indicato nel presente articolo. Con il pagamento
del suddetto corrispettivo, il Contraente sara soddisfatto di ogni sua pretesa.

Art. 3 - Durata
3.1 Le prestazioni devono essere completate entro il termine previsto nell’Allegato™ B3 —
Terms of Reference”.
3.2 L’incarico scade nel termine sopra indicato, senza necessita di disdetta da parte del
Committente. Non sono ammessi rinnovi o proroghe impliciti o automatici.
3.3 Il Committente potra prorogare la durata del presente contratto, agli stessi patti e condizioni
o pitt favorevoli per il Committente, se nel termine di scadenza naturale non ¢ stato possibile
dare corso al procedimento per il nuovo contratto. Tale proroga avra durata strettamente
necessaria alla conclusione delle procedure necessarie per l'individuazione di un nuovo
Contraente. La comunicazione scritta della suddetta proroga al Contraente avverra entro la
scadenza naturale del contratto.

Art. 4 - Modalita di esecuzione
4.1 1l contratto non puo essere ceduto in tutto o in parte a terzi.




4.2 Tl Committente si impegna a fornire assistenza al Contraente, attraverso il proprio
competente staff tecnico, al fine di agevolare il Contraente nell’espletamento delle attivita
previste all’Annex B.4 (all. 1) al presente contratto;

4.3 1l Committente si impegna a coprire le spese relative a spostamenti locali e pernottamenti,
previa autorizzazione delle stesse, e sostenute dal Contraente nell’ambito delle attivita previste
dal presente contratto, in particolare dall’Annex B.4. Il Contraente si obbliga ad effettuare
direttamente la prestazione contrattuale nel rispetto di tutte le clausole e condizioni, nessuna
esclusa od eccettuata, qui contenute, nonché delle indicazioni impartite dal Committente.

4.5 Se in corso di esecuzione si rende necessario un aumento o una diminuzione delle
prestazioni fino alla concorrenza del quinto dell’importo contrattuale, il Committente puo
imporre al Contraente |’esecuzione alle stesse condizioni previste nel presente contratto. In tale
caso il Contraente non pud far valere I’eventuale diritto alla risoluzione del contratto.

4.6 La violazione delle disposizioni del presente articolo da parte del Contraente & considerata
grave inadempimento ed & giusta causa di risoluzione contrattuale.

Art. 5 - Termini e modalita di pagamento
5.1 Le fatture verranno emesse nei confronti di AICS sede di Roma — Indirizzo Via Salvatore
Contarini, 25, CF 97871890584 — CODICE UNIVOCO UFV6EM
I pagamenti verranno effettuati mediante versamenti tramite piattaforma Pago PA.
5.2 Nelle fatture dovra essere indicato il seguente codice: “CIG 8§5988117045”.
5.3 1l pagamento avverra entro 30 giorni dalla data di ricevimento delle fatture, accertata la
regolare esecuzione, con le seguenti modalita:
Descrizione Pagamento (%)
Anticipo contrattuale: alla stipula del | 20, pari ad € 10.580,00 al lordo delle
presente contratto ¢ a seguito di | imposte indirette
presentazione di garanzia fideiussoria
(pari  al 110%  dell’anticipazione);
fideiussione n. 1785070 del 23.06.2021
pari a 11.638,00 stipulata con la societa
Elba Assicurazioni S.P.A (all. 3).
Prima tranche: a conclusione della fase 1.a | 30, pari ad € 15.870,00 al lordo delle
come da Annex B.4 (2 mesi dalla data di | imposte indirette
stipula del contratto) e trasmissione di
Report 1.a.1 e Report 1.a.2 e del Pilot
Project Identification
Seconda tranche: a conclusione della fase | 20, pari ad € 10.580,00 al lordo delle
1.b come da Annex B.4 (8§ mesi dalla data | imposte indirette
di stipula del contratio) e trasmissione di
relativo Report 1.b e Preliminary Project
€Terza tranche: a conclusione della fase 2 | 20, pari ad € 10.580,00 al lordo delle
come da Annex B.4 (14 mesi dalla data di | imposte indirette
stipula del contratto) e trasmissione di
relativo Report 2
Saldo finale: a conclusione della Fase 3 | 10, pari ad €, 5.290,00 al lordo delle
come da Annex B.4 (24 mesi dalla data di | imposte indirette
stipula del contratto) e trasmissione del
Final Report.
TOTALE 100, pari ad € 52.900,00 Euro, al lordo delle
imposte indirette




Art. 6 - Punti di contatto
6.1 Il responsabile unico del procedimento (RUP) di AICS Tirana ¢ il Dott. Nino Merola,
Titolare della Sede AICS di Tirana.
6.2 Il responsabile del contratto dell*Universita di Firenze ¢ il Direttore del Dipartimento, prof.
Giuseppe De Luca, contraente ¢ legale rappresentante del Dipartimento. Il referente scientifico
dell’ Accordo ¢ il prof. Antonio Lauria.

Art. 7 —Penali per mancanza o perdita dei requisiti
7.1 La perdita dei requisiti dichiarati per la selezione mediante avviso di gara o I’accertamento
successivo del mancato possesso degli stessi comporta la risoluzione del contratto e
I"applicazione di una penale pari al cinque per cento dell’importo contrattuale, fatto salvo il
risarcimento del maggior danno.

Art. 8 — Penali per inadempimento
8.1 Qualsiasi ritardo del Contraente nell’esecuzione della prestazione oltre i tempi stabiliti dal
presente contratto comporta, salvo cause di forza maggiore a lui non imputabili, 'applicazione
di una penale pari allo 0,5 per mille dell'importo netto contrattuale per ogni giorno di ritardo.
8.2 Se il Contraente non ottempera, nell’espletamento dell’incarico, ai termini e alle
prescrizioni contenute nel presente contratto, il Committente contestera per iscritto
I’inadempimento, impartendo, se possibile, le indicazioni necessarie per I’osservanza delle
disposizioni disattese, assegnando un congruo tempo per presentare eventuali controdeduzioni.
In mancanza di spiegazioni idonee, il Contraente dovra provvedere alle indicazioni impartite
e, se non vi ottemperera nei termini indicati, sara applicata la penale prevista nel paragrafo 8.1.
8.3 La richiesta o il pagamento della penale non esonerano in nessun caso il Contraente
dall’adempimento della prestazione contrattualmente prevista.
8.4 Se 'importo delle penali determinato in base al presente articolo raggiunge il dieci per
cento dell'importo netto contrattuale o in ogni altro caso in cui, nel corso dell’esecuzione,
emergono inadempimenti del Contraenle tali da provocare un danno apprezzabile al
Committente, il Committente pud risolvere il contratto per grave inadempimento del
Contraente e si riserva il diritto di agire per il risarcimento del danno. Il Contraente rimborsa
inoltre al Committente 1’eventuale maggiore spesa sostenuta dal Committente per far eseguire
ad altri la prestazione.

Art. 9 - Risoluzione e Recesso

9.1 Il Committente puo risolvere il contratto durante il periodo di validita dello stesso se:

a) il contratto subisce una modifica sostanziale che avrebbe richiesto una nuova procedura di
appalto ai sensi dell’articolo 72 della direttiva 2014/24/UE;

b) il Contraente si trova in uno dei motivi di esclusione indicati dall’articolo 57 della direttiva
2014/24/UE;

¢) l’appalto non avrebbe dovuto essere aggiudicato al Contraente in considerazione di una
grave violazione degli obblighi derivanti dai trattati europei e della direttiva 2014/24/UE;




d) si verifica uno dei casi di risoluzione per grave inadempimento del Contraente
espressamente previsti dalla presente lettera di incarico o altra ipotesi di grave
inadempimento del Contraente prevista dalla legge applicabile al presente contratto.

9.2 Il Committente pud recedere dal contratto anche se ¢ stata iniziata 1’esecuzione della

prestazione, dandone comunicazione scritta al Contraente con almeno 15 giorni di anticipo. In

tale caso, il Committente rimborsa al Contraente il corrispettivo delle prestazioni correttamente
eseguite e acquisite dal Committente, nonché le spese ragionevolmente gia sostenute in vista
dello svolgimento delle prestazioni non ancora eseguite.

Art. 10

Garanzia di buona esecuzione
10.1 Le parti danno atto che il Contraente ha presentato, come garanzia di buona esecuzione
del presente contratto, con I’espressa rinuncia dal beneficio della preventiva escussione del
debitore principale e con operativita entro quindici giorni, a semplice richiesta scritta della
stazione appaltante. La garanzia presentata ¢ cosi identificata: Polizza fideiussoria n. 1785065
del 23.06.2021 stipulata con la societa Elba assicurazioni per un importo pari ad € 5.290,00 (
all. 4) .
10.2 II Committente si riserva il diritto di escutere la garanzia in caso di frode o di
inadempimento imputabile al Contraente.
10.3 La garanzia & progressivamente svincolata a misura dell’avanzamento dell’esecuzione,
nel limite massimo dell’ottanta per cento dell’importo garantito. L’ammontare residuo ¢&
svincolato a seguito della verifica della regolare esecuzione.

Art. 11 - Responsabilita
11.1 11 Contraente assume ogni responsabilitd per casi di infortuni e danni arrecati al
Committente in dipendenza di manchevolezze o di trascuratezze commesse durante
Pesecuzione della prestazione. I1 Contraente si impegna a garantire la confidenzialita delle
informazioni eventualmente acquisite in dipendenza del presente contratto.
11.2 Il Contraente ed il Committente sono responsabili delle violazioni loro imputabili degli
obblighi imposti dalla normativa italiana in materia di protezione delle persone fisiche con
riguardo al trattamento dei dati personali.
11.3 Le obbligazioni assunte dal Contraente con il presente contratto non configurano in alcun
modo un rapporto di lavoro o di impiego a qualsiasi titolo tra il Committente ¢ il personale
utilizzato dal Contraente, né danno luogo a qualsiasi pretesa nei confronti del Committente al
di fuori di quanto qui espressamente pattuito. Tale personale potra svolgere esclusivamente le
attivita previste nel presente contratto, non potendosi in alcun modo ritenere autorizzata alcuna
altra attivita. 1l Contraente si obbliga a rendere edotto della presente clausola il personale a
qualsiasi titolo impiegato.

Art. 12 — Disposizioni finali
12.1 Nessuna clausola di questo contratto pud essere interpretata come una rinuncia esplicita o
implicita alle immunita riconosciute al Committente dal diritto internazionale.
12.2 1l presente contratto & regolato dalla normativa locale. Per le controversie &€ competente il
foro di Tirana.
12.3 1l presente documento contienc la manifestazione integrale delle obbligazioni del
Committente e del Contraente e potra essere modificato unicamente con un altro contratto
avente la medesima forma, restando esclusa qualsiasi altra modalita di modifica contrattuale.



Il Contraente Il Committente
Il Direttore del Dipartimento Nino Merola
Prof. Giuseppe De Luca Titolare AICS Sede di Tirana
Dipartimento di Architettura Universita di /
Firenze >
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1 Luogo e data della firma dell atto.



Annex B4

Sezione 1

Annex B.4 “Offerta Teenica”



ANNEX III: ORGANISATION & METHODOLOGY

1. RATIONALE

In rural areas, the opportunities of sustainable socio-economic development, including the tourist
promotion of the territories, can have a virtuous role to contrast the depopulation of villages and the
loss of artisanal skills and local traditions.

Cultural heritage enhancement is considered as a key element in the sustainable socio-economic
development of local communities, to activate their social resources and to improve their citizens’
quality of life.

Bénja have a wide, interesting and varied cultural heritage: (1) a suggestive landscape (the area of the
village, lies entirely within the “Bredhi i Hotovés™ National Park), (2) a particularly noteworthy
settlement, with its fortified stone houses overlooking the valley of the Lengarica River, (3) some
monuments of high architectural and historic value (e.g. the Church of Saint Mary and the Katiu
Bridge, which are both category I Cultural Monument) and, (4) a strong tourist attraction such as the
thermal bath area adjacent to the Katiu Bridge and the Canyon of the Valley of the Lengarica River
(where it is possible to practice rafting).

The village is undoubtedly one of the most beautiful in the Municipality of Pérmet. Due to its
landscape and architectural value, it was recognised in 2016 as a “historical centre” and as such has
come under the protection of the National Institute for the Cultural Heritage (former Institute of the
Cultural Monuments)

These cultural assets, which are potential driving force for development and growth, takes on an
even more significant value if they are seen as part a temitorial network.

The village, however, also presents significant eritical issues that hinder its tourist and socio-
economic development.

First of all, it is very sparsely populated. Currently 80 people, most of whom are elderly, inhabit
it; there are only 4 children in the village, all of whom go to school in Pérmet.

Most of the buildings in Benje have been abandoned for years. A number of buildings are in bad
conditions and many are in a state of ruin. The wounds resulting from the World War I1, when a large
scction of the village was destroyed, have never been healed. The amount of damage and the alteration
of the original urban fabric can be seen by comparing the current state with period photographs before
the War,

The village, despite being only 15 km away from Pérmel, remains in a state of isolation: it is
difficult to reach by means of transport and does not have an effective connection (both driveway and
pedestrian) with the thermal bath area.

Infrastructure endowments are not adequate. In particular, the safety conditions of the electrical
system of single buildings and public lighting are critical. Lampposts are mounted on cement poles
(which are also used for distributing electricity to the houses) and have a negative impact on the
traditional architecture of the village. Due to the absence of a depuration plant, waste water currently
flows into the stream that runs next to the village. In Bénja there is no public service for the collection
and treatment of rubbish. The inhabitants throw waste onto an open-air dump, and periodically burnt
it.




All basic public services are lacking, with the exception of health services, limited however to a
medical doctor and a nurse who visit the village once a week and can be reached by phone in case of
emergency.

In order to promote sustainable economic development based on the valorisation of local resources,
skills, and productions and to turn Bénja and its area into a very important cultural tourist site, it needs
to enhance the very important landscape, environmental, urban and architectural resources, which are
presents and, at the same time, overcome many critical points, which hinder any hypothesis of tourism
development for the village.

1.1 Risks and assumptions affecting the execution of the contract

In the execution of the contract, there are two particular risks, which could slow down the execution
of the activities:

a) The persistence of the current Covid-19 pandemic crisis and the resulting restrictions on the
movement of people.

b) Technical works and times entrusted to subjects other than the tenderer.

2. STRATEGY

In order to identify a Pilot Project based on the cultural heritage of Bénja and capable of successfully
start a realistic long-term process of tourism development, it is first of all necessary to define a reliable
strategy that takes into account the potential and criticalities expressed by the area of Bénja as a
whole.

Through an analysis phase, to be carried out on scientific literature and on site, it will be possible
to identify a series of strategic interventions (works, educational projects and planning tools): from
the general ones - which determine the premises and the reference framework of the process for the
redevelopment of the Historical Center of Bénja - to specific ones.

General strategic interventions include:

- Infrastructure network, including roads, paths, hiking trails, bridle paths, cycle routes,
thematic itineraries to guide visitors in their discovery of Bénja’s area.

- Identification and characterisation of the access points to the area from the main roads as "park
gates"; creation of equipped rest points for cyclists, hikers, campers, ete., properly integrated
into the landscape; planning of a sober and effective signposting system to facilitate tourists
in reaching the points of interest.

- Public services, including sustainable waste treatment and disposal systems

- Training projects, relating, for example, to tourist accommodation or the recovery of
traditional crafts related to building (in particular: stone works for the construction of roads
in kaldrem, boundary and retaining walls, load-bearing walls , roofing slabs; timber works for
the construction of floors, false ceilings and roof carpentry)

- Urban and landscape planning tools (e.g. Landscape Plan, Urban Recovery Plan, etc.)

- Guidelines and Recommendations aimed to enhance natural and urban landscape and
encourage new forms of hospitality (e.g. dispersed hotel).

Specific strategic interventions include:
- Restoration of the old pavements in kaldrem according to the local tradition




- Works for the redevelopment of the public space in the historical center of Bénja (for example,
the space swrrounding the Church of Saint Mary)

- Restoration of publicly-owned buildings, such as the former village school

- Restoration of masonry benches (sofat) placed on both sides of the entrance to the courtyards
of the houses marking the passage from the street to the dwelling space

- Restoration of dwellings and their outbuildings (agricoltural outbuildings, courtyards,
vegetable gardens, etc.)

- Conversion of dwellings into accommodation facilities (e.g. bujtine - guest house).

Later, the selected intervention strategies should be list on hierarchical base (from the most important
to the least important).

Once the list of strategic interventions has been defined, it will be possible, together with the Steering
Comumittee, to choose the most effective one to start the redevelopment process of the historic center
of Bénja, namely the Pilot Project.

The choice of the pilot project must take into account available resources (human, heritage,
community, informative, regulatory and financial).

The Pilot Project should achieve the following goals: (1) act as a driving force for the tourist
development of the village, (2) be an opportunity to recover traditional building materials and
techniques, also through the involvement of still active craftsmen in the area, (3) enhancing the actors

in the building sector present in the Pérmet area, (4) providing an intervention model that can be
replicated in the P&rmet area.

The table shows tasks consider necessary to achieve the contract objectives in the different Phases

and the resulting Inputs, Outputs and Milestones

Committee of the
program in
choosing an
effective Pilot
Project for the
redevelopment of
the Historical
Center of Bénja
in relation to the
available
economic
Tesources

intervention
strategies based
on Bénja's
cultural heritage
and capable of
becoming
village's tourism
development
drivers.

1.a.2 Lisl the
selected
intervention
strategies on
hierarchical base
(from the most
important to the
least important)

- On-site visits
- Meetings with
Steering
Committee

the
redevelopment of
the Historical
Center of Bénja

Phases Tasks Inputs Outputs AICS Action Milestones
By this tenderer By others
Phase 1.a: Assist | 1.a.] Drawupa - Scientific List of strategic
the Steering list of literature interventions for

Criteria for
choosing the Pilot
Project

1.a.3 Identify,
together with the
Steering
Committee, the
most effective
Pilot Project to
start the
redevelopment
process of the

- Face 1o face
and remote
meetings with
Steering
Committee

- Available
resources
(human,
heritage,

Pilot project
identification




historic center of
Bénja

community,
informative,
regulatory and
financial)

Phase 1.b: | Designing a - Tface to face Design Criteria Preliminary
Come up with a | Preliminary and remote agreed upon with | project of the
preliminary project meetings with Steering Pilot Project
project concerning the Steering Committee including a
concerning  the | selected Pilot Committee summary
selected Pilot | Project. - Face to face estimate costs
Project and remote
meetings with
local
professionals
and
collaborators
(building
surveyors and
quantity
Surveyors)
Phase 2. Support local - Periodical face | Report on the Detailed design
Scientifically architects in the to face and consistency of the of the Pilot
monitor the drafting of the remote meetings | detailed project Project (by local

elaborated in
Phase 2.

remotely

- FFace to face
and remote
meetings with
Steering
Committee

Project to the
detailed project

consistency of detailed design of | meetings with of the Pilot architects)
the detailed the Pilot Project local architects | Project to the
project designed face to face and | preliminary
by local remotely project
architects with - Face to face
the preliminary and remote
project meetings
elaborated in Meetings with
Phase 1.b Steering
Committes
Phase 3.; Supporting  the | - Periodical face Report on the Implementation
Scientifically works supervisor | to face and consistency of of the Pilot
monitor the in the | remote meetings | works carried out Project (by
consistency of implementation with the works | for the works
works to the of  the Pilot | supervisor face implementation supervisor and
detailed project Project to face and of the Pilot local

constructor/s)

3. BACKSTOPPING, SUBCONTRACTING AND CAPACITY PROVIDING ENTITIES

To perform the activities provided for in the Terms of Reference (ToR), a team of experts with a high
level of skills and knowledge will be formed at the Department of Architecture of the University of
Florence (see Staffing). These experts will be able to count on other scholars (professors and
researchers) as well as on the structures and services of the University of Florence, according to the
need that will arise.




Below we provide brief information about the University of Florence and his Department of
Architecture that are the support facilities (back-stopping) on which the team of experts can rely on
during execution of the contract.

3.1 The University of Florence
The University of Florence is an Italian state university founded in 1321 as Studium Generale.

Nowadays the University of Florence is one of the largest organizations for research and higher
education in Italy with over 50.000 students, 1.800 teaching and research staff, 1.600 technical and
administrative staff and 1.600 PhD students and research fellows.

Researchers at the University of Florence operate within 24 different departments and can benefit
from approximately 40 research structures, including inter-departmental and inter-university centres,
as well as specialized research, knowledge transfer and advanced training cenires.

Recently, the University of Florence has been ranked among top Italian Universities for the
distribution of national research funds, and it is one of the most active Italian universities in terms of
European projects and related grants.

In the 7% Framework Programme, the EU funded about 150 projects designed by members of the
University of Florence for a total of over 40 million Euros. The University has also submitted several
proposals with a high success rate in the framework of the Research and Innovation programme
Horizon 2020 and other EU programmes. As of December 2017, the University of Florence has over
50 12020 ongoing projects and more than 60 other EU projects in the field of education, cooperation
and joint initiatives. The University also participates in several research programmes sponsored by
international agencies, associations, foundations and other donors.

3.2 The Department of Architecture: Culture and Science of the project

The Department of Architecture (DIDA) identifies its scientific and educational area in the culture
and science of the project in architecture, industrial design, urban planning and landscape, understood
as a synthesis between aesthetic and humanistic, scientific and technical, economic and organizational
dimensions. The culture of the project is now required to deal with the complexity of the economic
and social changes taking place, with new scenarios opening up by globalization of production
processes and innovations introduced in communication systems. This requires a cultural approach
and research methodologies in which critical and interpretative abilities integrate with a wide range
oftechnical and design skills, able to direct the transformation of the physical space and the processes
of design and production towards sustainable and conscious Jorms of development, with the aim of
improving the quality of nature and of all humanity.

This approach is referenced by different disciplinary sectors that comprise the research and
training activities of the DIDA: architectural design, history of architecture, conservation and
conservation of architectural heritage, science and technology of construction, technology of
architecture, quantity surveying and measurement, industiial design, urban design and planning,
Iandscape design.

The gathering of all the skills in architecture, design and planning, creating one of the largest
research and training facilities in Italy.

DIDA hosts several research centres: over 30 rescarch laboratories, 14 research units, 3 inter-
university centres (see hitps://www.dida.unifi.it/).

On average, over 50 research grants and around 120 research grants per year are activated at the
DIDA.




In the period 2018-2019 the Department of Architecture carried out 375 research projects for a
total amount of € 6,288,484.59.

3.3 Staffing

The Service Providers Team (hereinafter referred to as "SPT") consists of!
a) University professors who have many years of experience o the subject matter of the contract
(academic staff),
b) Administrative personnel (administrative staff) and
¢) Research fellows to be selected through a public call by the Department of Architecture of the
University of Florence.

More specifically, the SPT will be formed by:

- 4 tenured professors of the University of Florence: Prof. Antonio Lauria (team leader),
Prof. Francesco Alberti, Prof. Pietro Matracchi, and Prof. Gabriele Paolinelli)

- 4 further professors/researchers of the University of Florence (expert in Architectural
Conservation, Urban Design, Landscape Architecture and Architectual Technology),
subsequently identified by the team leader of the project based on the project needs.

- 3 administrative units of the Department of Architecture of Florence (Ms Gioi Gonnella,
Ms Cabiria Fossati and Ms Anna Di Marco).

sk kR ok

- 3 Research fellows

In particular, it is emphasized that two professors of the Academic staff (Antonio Lauria and Pietro
Matracchi) have carried out a recent 18 months-research ("The Diaspora as a Resource for the
Knowledge , Preservation and Enhancement of the Lesser Known Cultural Sites in Albania ") on the
cultural heritage of 5 Albanian villages, including Bénja. Through this research, Antonio Lauria and
Pietro Matracchi had the opportunity to deepen their knowledge of the cultural heritage of Bénja in
the broader context of the Municipality of P&rmet.

In order to manage and facilitate the field activities in Albania, the team leader will continuously
coordinate both with the Ttalian Agency of Development Cooperation, Tirana and the Steering
Committee.

3.4 SPT Composition and Task Assignments

a) Academic Staff

Name Academic position Skills Tasks
Expert in: Accessibility Team leader, coordinating the
Full Professor of Technology of | to cultural heritage, research activities with
Prof. Antonio Architecture in the School of | Redevelopment and particular reference to the
Lauria Architecture of the University of | enhancement of lesser- environmental and

known cultural sites,
Research methodology.

Florence technological design of the

works.

Expert in: sustainable
mobility and

Associate Professor of Urban Coordinator of research

Prof. Francesco Planning in the School of . activities concerning public
: R mfrastructure; : ;
Alberti Architecture of the University of i . space design and soft
sustainable and strategic <t
Florence mobility.

planning based on the




valorisation of local
resources.

Associate Professor of Expert in:_Arc'hitcctnra! B L .
Prof. Pietro Architectural Conservation in canseirvano.n; Cofya.dl'natm ofle§ealch
Matracchi the School of Architecture of the A.rc]utec.tmal 5 e

L diagnostics; Design in architectural conservation

Uniwersity of Florenee architectural heritage.

Associate Professor of Expert in: Landscape Coordinator of research
Prof. Gabricle Landscape Architecture in the | Planning and Landscape g :
Paolinelli School of Architecture of the Design o Lonce’rnnjg

University of Floreiics landscape architecture.
One
professor/researcher Expert in Architectural | Scientific and technical
of the University of Conservation support
Florence
One
professorfresearcher Expert in Urban Design | Scientific and technical
of the University of in historical contexts support
Florence
One
professor/researcher Expert in Landscape Scientific and technical
of the University of Architecture support
Florence
One
professor/researcher Expert in Architectural | Scientific and technical
of the University of Technology support
Florence

b) Department of Architecture Administrative staff

Name Position Task

Technical and administrative personnel
in the “Competitive National and
International Research and Publishing
Area” of the Department of
Architecture of the University of
Flovence

- Ms Gioi Gonnella
- Ms Cabiria Fossati
- Ms Anna Di Marco

Account and costs reporting.

¢) Personnel to be selected with a public call

Name Position : Tasks

Design activities related to Phase 1.b of ToR
(“Come up with a preliminary project

Unemessami o SeseapiELOw concerning the selected Pilot Project™).

One research fellow Research fellow Activities related to Phase 1.b of ToR
(“Come up with a preliminary project
concerning the selected Pilot Project™).

One research fellow Research fellow Activities related to Phase 3. of ToR (

“Seientifically monitor the consistency of
works to the detailed project elaborated in
Phase 2.7).




According to the ToR, “AICS staff already operating on the project (Architect, Engineer/Quantity
Surveyor) will support the Service Provider in the implementation of the tasks including the
translation of the documents into Albanian™.

In Albania, the SPT will carry out his activity in Tirana (cooperating with the Steering Committee),
in Pérmet and in Bénja (cooperating with Municipality of Pérmet, ONG Cesvi and local professionals
involved by AICS in the project).

The logistical support of Contracting Authority (AICS-Tirana) will be needed for the successful
carrying out of the organization of the activities in Albania (internal transfers, accommodation,
relationships with local institutions, etc.).

In Italy, the SPT activities will be carried out in the spaces of the Department of Architecture of the
University of Florence and of the Florence Accessibility Lab Interdepartmental Research Unit, Via
San Niccolo 93, Florence.

4. INVOLVEMENT OF ALL MEMBERS OF THE CONSORTIUM AND OF CAPACITY PROVIDING
ENTITIES

The tender is not submitted by a consortium.
5. TIMETABLE OF WORK

5.1 Work Plan

As requested in the ToR, the activities are planned to last 24 months, including the technical time for
tender procedures by AICS, Tirana. This duration, as indicated in paragraph 1.1 of this Annex (Risks
and assumptions affecting the execution of the contract), could be delayed due to causes not due to
the responsibility of the SPT.

As an example, delays could be related to difficulties to combine the contract timeframe with the
{ime and action by the Contracting Authority for the selection of operators (tender procedures) to
whom 1o entrust the detailed design (local architects) of the Pilot Project and its implementation
(constructor/s).

WORK PLAN
Months
T 21341356718 9 (w12 13] 14 s 161718192021 [22[23[24
Phase 1.a Phase 1.b [ Phase 2. [ Phase 3.

Phase l.a
Of the 24 months of the projects, Phase 1.a (“Assist the Steering Committee of the program in
choosing an effective Pilot Project for the redevelopment of the Historical Center of Bénja in relation
to the available economic resources™) will last 2 months, starting from the award of contract (start
date)

Phase 1.a includes the following outputs:

1) List of strategic interventions for the redevelopment of the Historical Center of Bénja

2) Criteria for choosing the Pilot Project (in Italian and English)

The Tender Milestone of Phase 1.a is the Pilot project identification.



During Phase 1.a, a public call for selecting 2 research fellows to be employed in Phase 1.b will
be made at the Department of Architecture of the University of Florence.

Phase 1.b
The activities related to Phase 1.b (“Come up with a preliminary project concerning the selected Pilot
Project”) will last 6 months.

During the first month of Phase 1.b, Design Criteria will be elaborated by the SPT. In parallel, no
later than di second month of Phase 1.b, the Contracting Authority will provide the SPT with a
detailed architectural survey of the cultural asset selected as Pilot Project. This survey must comply
with requirements and goals identified by the SPT.

Phase 1.b includes the following output: Design Criteria.

The Tender Milestone of Phase 1.a is the Preliminary project of the Pilot Project including a
summary estimate costs.

During Phase 1.b, a public call for selecting one research fellow to be employed in Phases 3. will
be made at the Department of Architecture of the University of Florence.

In the 9" month from the start date, the Confracting Authority will select local architects to
whom to entrust the detailed design of the Pilot Project.

Phase 2.

The activities related to Phase 2. (“Scientifically monitor the consistency of the detailed project
designed by local architects with the preliminary project elaborated in Phase 1.b”) will last 5
months.

During Phase 2., the academic staff will support the local architects in the working out of the
detailed design documentation (drawings and priced bill of quantities) of the Pilot Project carrying
out face to face and remotely guidance and consultancy activities.

Phase 2. includes the following output: Report (in Italian or English) on the consistency of the
detailed project of the Pilot Project to the preliminary project.

I the 15" month from the start date, the Contracting Authority will seleci the work supervisor
and the contracior/s to whom to entrust the implementation of works.

Phase 3.
The activities related to Phase 3. (“Scientifically monitor the consistency of works to the detailed
project elaborated in Phase 2.) will last 9 months.

During Phase 3., the academic staff and the research fellow will support the work supervisor and
the contractor/s in the implementation of works.

Phase 3. includes the following output: Report (in Italian or English) on the consistency of works
carried out to the detailed project

This report will be delivered to the Contracting Authority within 30 working days from the
completion of the works.

NB. THE TIMING DESCRIBED COULD BE SLOWED DOWN DUE TO FORCE MAJEURE
SUCH AS RESTRICTIONS ON THE MOVEMENT OF PEOPLE DUE TO THE COVID 19
PANDEMIC.
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ANNEX V: BUDGET
Technical-scientific services
for the Urban Rehabilitation and Restoration
of the historical center of Bénja,
Pérmet

REFERENCE: 04/2021- CIG: 85988117045

DETAILED LIST OF COSTS



UNIVERSITA
DEGLI STUDL

FIRENZE
DA

DIPARTIMENTO DI
ARCHITETTURA

DETAILED LIST OF COASTS

05.02.2021
Ttalian Agency for Development Cooperation - Tirana’s Office
Rruga Abdi Toptani, Torre Drin 5% floor, Tirana Albania

tirana@pec.aics.gov.it

REFERENCE: 04/2021- CIG: 85988117045

This document, signed at the bottom by prof. Giuseppe De Luca, Director of the Department of
Architecture of the University of Florence, describes the Financial Offer (FO) of the tenderer by
means 3 tables:

- FO1_Summary of Coast

- TFO2 Breakdown of Remuneration

- FO3_ Breakdown of Coasts by activity



FO1_Summary of Costs

Cost Currency Amount(s)
TOTAL AMOUNT OF FINANCIAL OFFER € 52,900.00
TAXABLE (52,900.00/1,22) 43.360,66
Fixed fee withholds by University of Florence (8,50% of 43,360.66) 3.685,66
TOTAL AVAILABLE 39,675.00
Remuneration Cost € -
Phase 1.a | Other costs € 3,500.00
Remuneration Cost € 18,000.00
Phase 1.b | Other costs € 4,000.00
Phase 2. | Other costs € 2,600.00
Remuneration Cost £ 9.000,00
Phase 3. Other costs € 2,575.00
Total 39,675,00
FO2 Breakdown of Remuneration
Name of Service Provider Staff Academic Position Stai}l’{-:::nth
a) Academic Staff
1. Prof. Antonio Lauria® Full Professor € -




2. Prof. Francesco Alberti® Associate Professor € -

9, Prof. Gabriele Paolinelli* Associate Professor € -

4, Prof. Pietro Matracchi* Associate Professor g -

5 One professor/researcher of University of Expert in Architectural e -
Florence™* Conservation

6 One professor/researcher of University of Expert in Urban Design in e .

’ Florence* historical contexts
7 One professor/researcher of University of Expert in Landscape P
' Florence* Architecture ’

One professor/researcher of University of Expert in Architectural

8. ) € -
Florence™ Technology

b) Adminisirative Staff’
Jessica Cruciani Fabozzi*

9. Administrative Staff* e -
Anna Di Marco®

¢) Research fellows io be selected with public call

10. | One research fellow ** Research Fellow € 1,500.00

11. |One research fellow ** Research Fellow € 1,500.00

12. |One research fellow *** Research Fellow £1,000.00

#The cost related to the remuneration of this staff has to be considered as an in-kind contribution. As it is not a cost
that has to be paid by AICS, it is not included in the Total Amount of Financial Proposal (see FO1_Summary of Costs).

## 9 Research fellowships of 1,500.00 €/month for 6 months (Phase 1.b)=18,000.00 €.

w#= | Research fellowship of 1,000,00/month € for 9 months (Phase 3.)=9,000.00 €.

FO3 Breakdown of Costs by Activity

Group of Activities (Phase) Description
. 2
Duration months

- List of strategic
Phase 1.2 interventions for the
Assist the Steering Commitiee of the program in choosing an redevelopment Oﬂi?e -
effective Pilot Project for the redevelopment of the Historical Center Outputs/ Historical Center of Bénja
of Bénja in relation to the available economic resources Milestone - Criteria for choosing the

Pilot Project

- Pilot project

identification

Cost Component Cosis




Currency Amount

Remuneration £ £
General costs (Coordination costs*) € 2,300,00
Travel Costs: 4 Florence (or Pisa) - Tirana round-trip
flights + transfer costs to and from the airports for
professors among those mentioned in FP2 € 1,200.00
Subtotals € 3.500,00
Group of Activities (Phase) Description

Duration 6 months
Phase 1.b - Design Criteria
Cfn?w up with a preliminary project concerning the selected Pilot Outputs/ ﬂ}?relimin.ary _projec‘t of the
Project . Pilot Project including a

Milestone .

summary estimate cosis
. Costs
Cost Component
Currency Amount
Remuneration (2 Research Fellowships) € 18,000.00
General costs (Coordination costs®) € 2,000.00
Travel Costs: 6 Florence (or Pisa) - Tirana round-trip
flights -+ transfer costs to and from the airports for
} ) € 1,800.00

professors (among those mentioned in FP2) and research
fellows
Equipment (Books, Consumables, etc.) £ 200,00
Subtotals € 22.000,00
Group of Activities (Phase) Description

Duration 5 months

Phase 2.
Scientifically monitor the consistency of the detailed project designed
by local architects with the preliminary project elaborated in Phase

Report on the consistency of
the detailed project of the

1.b Outputs Pilot Project to the
preliminary project
. Costs
Cost Component
Currency Amount
€

General costs (Coordination costs™) € 1.400,00
Travel Costs: 4 Florence (or Pisa) - Tirana round-trip
flights + transfer costs to and from the airports for € 1,200.00
professors (among those mentioned in FP2)
Subitotals € 2.600,00
Group of Activities (Phase) Description
Phase 3. Duration 9 months
Scient'iﬁcal_ly monitor the consistency of works to the detailed project Aot Report on the consistency of
claborated in Phase 2. e works carried out for the




implementation of the Pilot
Project to the detailed project

Cost Component

Costs

Currency Amount
Remuneration (9 months of 1 Research Fellowship) € 9.000.00
General costs (Coordination costs™) £ 1,375.00
Travel Costs: 4 Florence (or Pisa) - Tirana round-trip
flights + transfer costs to and from the airports for e 1,200.00
professors (among those mentioned in FP2)
Subtotals € 11.575.00

# Overhead. Resources at disposal of the team leader for coping with needs and enhancing activities carried out by
the Service Provider Team in the best possible way including communication/ dissemination actions such as

books, brochures, seminars, workshops, ete.

SIGNATURE OF THE LEGAL REPRESENTATIVE AND STAMP

Prof. Giuseppe De Luca

(Director of Department of Architecture, University of Florence)

“.DE LUCA

. GIUSEPPE
06,07.2021
08:41:39
GMT+00:00



INFORMATIVA SULLA PROTEZIONE DELLE PERSONE FISICHE
CON RIGUARDO AL TRATTAMENTO DEI DATI PERSONALI
Regolamento (UE) 2016/679, ait. 13

Il trattamento dei dati personali &€ improntato ai principi di liceitd, correttezza e trasparenza a
tutela dei diritti e delle liberta fondamentali delle persone fisiche.

A tal fine, si forniscono le seguenti informazioni:

™o

L% ]

Il titolare del trattamento & il Ministero degli affari esteri e della cooperazione internazionale

(MAECI) della Repubblica italiana, che, nel caso specifico, opera per il tramite di AICS —
Sede di Tirana, e-mail tirana@aics.gov.it.

1l MAECI dispone di un responsabile della protezione dei dati personali che, in caso di

quesiti o reclami, pud essere contaltato ai seguenti recapiti (Ministero degli affari esteri e
della cooperazione internazionale, Piazzale della Farnesina 1, 00135 ROMA, tel. 0039 06
36911 (centralino), e-mail: rpd@esteri.it; pec: rpd@cert.esteri.it).

1 dati personali chiesti sono necessari per la selezione dell’operatore economico a cui sara
affidata la prestazione oggetto dell appalto.

1l conferimento dei dati & un obbligo previsto dalla normativa italiana e I’eventuale rifiuto a
fornire i dati chiesti comporta I’esclusione dalla procedura di selezione o dall*affidamento.

1l trattamento sard effettuato in modalitd manuale o informatizzata da personale
appositamente incaricato.

1 dati saranno comunicati agli organi di controllo interni ed esterni del MAECL Con la firma
della presente informativa, 1'interessato da il suo consenso alla comunicazione dei predetti
dati anche alle competenti autorita locali per la loro verifica e alla pubblicazione degli
clementi essenziali del contratto stipulato nel sito internet del committente conformemente
alla normativa italiana sulla trasparenza dei contraiti pubblici.

1 dati sono conservati per un periodo massimo di 5 anni a decorrere dal momento in cui ha
termine il rapporto contrattuale per completamento dell’esecuzione o per altra ragione, ivi
inclusa la risoluzione per inadempimento. Questo termine € sospeso in ¢aso di avvio di un
procedimento giudiziario.

I*interessato pud chiedere I’accesso ai propri dati personali e la loro rettifica. In questi casi,
I*interessato dovra presentare apposita richiesta ai recapiti indicati al punto 1, informando
per conoscenza il responsabile della protezione dei dati del MAECI ai recapiti indicati al
punto 2.

Se titiene che i suoi diritti siano stati violati, I'interessato pud presentare un reclamo al
responsabile della protezione dei dati del MAECI. In alternativa, pud rivolgersi al Garante
per la protezione dei dati personali (Piazza di Monte Citorio 121, 00186 Roma, tel. 0039 06
696771 (centralino), e-mail: garante@gpdp.if, pec: protocollo@pec.gpdp.it) o all’autorita
giudiziaria.

[Luogo, data]

Firma dell’interessato per presa visione e accettazione

DE LUCA GIUSEPPE
06.07.2021 08:43:58
GMT+00:00



Allegato 3

DOCUMENTO UNICO DEI REQUISITI

Tutte le informazioni richieste devono essere inserite dall'operatore economico, salvo
dove espressamente indicato

PARTEI

INFORMAZIONI SU PROCEDURA DI APPALTO E COMMITTENTE

Identita del Committente

Risposta:

Nome:

Agenzia Italiana per la Cooperazione allo Sviluppo —AICS
Sede di Tirana

Titolo o breve descrizione dell'appalto:

Servizi tecnico scientifici per la riabilitazione ed il restauro
urbano del centro storico di Bénja, Pérmet

CIG

85988117045

PARTE II: INFORMAZIONI SULL'OPERATORE ECONOMICO

A. Dati identificativi dell’operatore
economico

Risposta:

Denominazione:

UNIVERSITA’ DEGLI STUDI DI FIRENZE —
DIPARTIMENTO DI ARCHITETTURA DIDA

Numero di identificazione nazionale, se
previsto (codice fiscale, partita IVA,
registrazione....)

Indirizzo postale:

FIRENZE

Persone di contatto:

Telefono:
PEC o e-mail:
(sito web) (ove esistente):

dida@pec. unifi .it

https://www.dida.unifi.it/ J
B. Eventuali rappresentanti Risposta:
dell’operatore economico:
Nome completo P
Data e luogo di nascita
Posizione/Titolo ad agire: |

Indirizzo postale:

Telefono:

E-mail:

direttore@dida,unifi.it

Se necessario, fornire precisazioni sulla
rappresentanza (forma, portata, scopo):




PARTE IIT: MOTIVI DI ESCLUSIONE

A: Motivi di esclusione legati a condanne penali
Sono esclusi dalla partecipazione alla selezione coloro che sono stati condannati, con

sentenza penale definitiva, in Italia 0 nel Paese dove s

i svolge ’appalto, per uno o pit dei

seguenti motivi: (1) partecipazione a un’organizzazione criminale; (2) corruzione; (3)
frode; (4) reati terroristici o reati connessi alle attivita terroristiche; (5) riciclaggio di
proventi di attivitd criminose o finanziamento al terrorismo; (6) lavoro minorile e altre

forme di tratta di esseri umani; (7) ogni altro delitto da
con la pubblica amministrazione. Le situazioni rile
previste dal diritto italiano, nonché:

cui derivi l'incapacita di contrattare
vanti per I’esclusione sono quelle

- negli Stati membri dell’Unione Europea, le situazioni indicate nella normativa
interna che ha recepito I’articolo 57 della direttiva 2014/24/UE;
- mei Stati non appartenenti all’Unione Europea, le siluazioni equivalenti previste

dalla normativa penale locale.

A. Motivi legati a condanne penali

Risposta:

1) L’operatore economico o un membro dei suoi
organi di direzione o di vigilanza o chiungue abbia
nell’operatore econoimico poteri di rappresentanza,
di decisione o di controllo sono stati condannati per
uno dei motivi indicati sopra con sentenza definitiva
pronunciata non pitt di cingue anni fa o in seguito
alla guale sia ancora applicabile un periodo di
esclusione stabilito nella sentenza?

[181 pNo

2) In caso affermativo, indicare (ripetendo per le
volte necessarie):

a) la data della condanna, quali punti tra quelli
riportati da 1 a 7 e i motivi di condanna;

b) dati identificativi delle persone condannate;

¢) durata del periodo di esclusione stabilito dalla

ata: [, Durata della condanna:
Motivi: [w ]

c) durata del periodo d'esclusione [3:.::7

’ientenza di condanna.

3) In caso di sentenze di condanna, quali misure ha
adottato ['operatore economico per dimostrare la
sua affidabilita (self-cleaning)?

[rdicare misure adottate)

B: Motivi di esclusione legati al pagamento di i

mposte o contributi previdenziali

B. Pagamento di imposte, tasse o contributi

Risposta:

1) L'operatore economico ha soddisfatto tutti gli
obblighi relativi al pagamento di imposte, tasse o
coniributi previdenziali, nel Paese dove & stabilito,
in Italia e nel Paese dove si svolge 'appalto?

u}(ﬁ [1No

2) In caso negalivo, indicare:
a) lo Stato dove si & verificata ’inadempienza;

b) I'importo;
c) come ¢ stata stabilita 'inottemperanza;

d) misure adottate per porvi rimedio;




C: Motivi di esclusione legati a insolvenza, conflitto di interessi o illeciti professionali

C. Informazioni su eventuali situazioni di insolvenza, conflitto di
interessi o illeciti professionali

Risposta:

1) L'operatore economico ha violato, per quanto di sua conoscenza, obblighi in materia
di salute e sicurezza sul lavoro, di diritto ambientale, sociale e del lavoro?

[1S1No

2) L'operatore economico si trova in una delle seguenti situazioni o & sottoposto a un
procedimento per I’accertamento di una delle seguenti situazioni:

a) fallimento, procedura di insolvenza, liquidazione, concordato preventivo con i
creditori, amministrazione controllata o altra situazione analoga?

b) ha cessato le sue attivita?

a)[ 151 kiNo

b) [ ] SLKNo

3) I'operatore economico si & reso colpevole di gravi illeciti professionali?

[18i Mo

4) L’operatore economico ha sottoscritto accordi con altri operatori economici intesi a
falsare la concorrenza?

[1815g No

5) L'operatore economico & a conoscenza di qualsiasi conflitto di interessi legato alla | [ ] Si 0
sua parlecipazione alla procedura di appalto?
6) L'operatore economico o un'impresa a Iui collegata hanno fornito consulenza al [1Si k] No

Committente o hanno altrimenti partecipato alla preparazione della procedura
d'aggiudicazione?

7) L'operatore economico ha gia avito esperienza di cessazione anticipata di un
precedente appalto pubblico o gli sono gia stati imposti risarcimenti danni o alire
sanzioni in relazione a un precedente appalto pubblico?

[1 Si}){No

8) L'operatore economico:

a) si & reso gravemente colpevole di false dichiarazioni nel fornire le informazioni
richieste per verificare I'assenza di motivi di esclusione o il rispetto dei criteri di
selezione?

b) ha occultato tali informazioni?

¢) & stato in grado di trasmettere senza indugio i do cumenti complementari richiesti da
un Committente?

d) ha tentato di influenzare indebitamente il procedimento decisionale di un
Committente, non aver tentato di ottenere informazioni confidenziali che possono
conferirgli vantaggi indebiti nella procedura di appalto, non aver fornito
informazioni fuorvianti che possono avere un’influenza notevole sulle decisioni
rignardanti la procedura d’appalto?

a) [ 181X No

b)[ ] Si X No
c):ﬁq Si{]No

A1 31j>z(Na

9) In caso di risposta affermativa ad una qualsiasi delle domande della presente sezione
C, indicare le situazioni verificatesi e quali misure ha adottato I'operatore economico
per dimostrare la sua affidabilita (self-cleaning)

D: Motivi di esclusione previsti dalla legislazione italiana e situazioni equivalenti

previste dall’ordinamento del Paese dove si svolge Pappalto

D. Motivi di esclusione previsti dalla legislazione italiana Risposta:

L’ operatore economico si trova in una delle seguenti situazioni?

1) sussistono a suo carico cause di decadenza, di sospensione o di divieto previste | 1) [ ] S‘IXND
dalla legislazione antimafia?

2) & soggetio a infiltrazioni della criminalita organizzata? 2) [ 1S No

3) & stato soggetto all’interdizione dell’esercizio dell’attivita o ad alira sanzione che | 3) [ ] Si}{(f\fo

comporta il divieto di contrarre con la pubblica amministrazione?




4) & iscritto nel casellario informatico tenuto dall'Autorita nazionale anticorruzione

3)
6)
7

8)

9

per aver presentato false dichiarazioni o falsa documentazione ai fini del rilascio
dell'attestazione di qualificazione, per il periodo durante il quale perdura
l'iscriziona?

ha violato il divieto di intestazione fiduciaria?

rispetta le norme sul diritto al lavoro dei disabili?

se & stato vittima dei reati di concussione e di estorsione commessi dalla criminalita
organizzata o da chi intendeva agevolare I'attivita della criminalita organizzata e
non ricorre un caso di necessitd o di legittima difesa, ha denunciato i fatti
all’autorita gindiziaria?

si trova rispetto ad un altro partecipante alla medesima procedura di affidamento,
in una situazione di controllo o in una qualsiasi relazione, anche di fatto, se la
situazione di controllo a la relazione comporti che le offerte sono imputabili ad un
unico centro decisionale?

ha concluso contratti di lavoro subordinato o autonomo e, comunque, ha attribuito
incarichi ad ex dipendenti del Committente che hanno cessato il loro rapporto di
lavoro da meno di tre anni e che negh ultimi tre anni di servizio hanno esercitato
poteri autoritativi o negoziali per conto del Committente nei confronti del
medesimo operatore economico (pantouflage o revolving door)?

DTSR No

5)[151.%No

6)%4 Si [ 1 No
7)‘%4]‘31},{]‘1\10

8) [ 181 bdNo

9) [1Si.p{No

PARTE IV: CRITERI DI SELEZIONE

Risposia’

L’ operatore economico soddisfa tutti i criteri di selezione richiesti nei /RLSi [1No
documenti di gara? i

Parte V: DICHIARAZIONI FINALI

11 sottoseritto/I sottoscritti dichiara/dichiarano formalmente che le informazioni riportate nelle

nella Parte III ed il possesso dei requisiti di cui alla Parte IV.
11 sottoscritto/I sottoseriti antorizza/autorizzano formalmente il Committente, indicato alla

dichiarazioni rese sui requisiti.

DE LUCA GIUSEPPE

08:43:06
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[Luogoe data) . 06.07.2021

parti da Il a IV sono veritiere ¢ couette e che il sotfoscritto/i sottoscritti é&/sono
consapevole/consapevoli delle conseguenze, anche di natura penale, di una grave falsa
dichiarazione, previste dall’ordinamento italiano e dall’ordinamento locale.
11 sottoseritto/] sottosctitti con la presente attesta/no L’assenza dei motivi di esclusions previsti

parte I, a svolgere le verifiche presso le autorita locali competenti sulla veridicita delle

11 sottoscritto accetta senza riserve o eccezioni le disposizioni ¢ le condizioni contenute nella
lettera d’invito e negli Allegati 1 ¢ 2 alla medesima lettera, che sono parte integrate della stessa.

[nomé, cognome e qualita del/dei

firmatario/firmatari)




