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CONTRATTO
TRA
Agenzia [taliana per la Cooperazione allo Sviluppo — AICS Sede di Tirana, indirizzo Rruga
“Abdi Toptani”, Torre Drin, Kati V, Codice Fiscale 97871890584, rappresentato legalmente
dal Titolare della Sede dott. Nino Merola, di seguito denominato “Committente”,

E

Sphaera Sh.p .k, con sede legale a Rr. “Qazim Vathi”, No. 106, Tirana, Albania, Partita [VA
(NIPT) J81809003U, rappresentato legalmente da Sig. Ajkid Topore, di seguito denominato
“Committente”.

Art. 1 - Oggetto
1.1 Il Contraente svolgera le prestazioni indicate nell’Allegato 2 del bando (Lotto 1 -
Antigonea), annesso al presente contratto di cui forma parte integrante.

Art. 2 - Prezzo
2.1 Il prezzo ¢ Euro 16.500,00 al lordo delle imposte indirette, senza pregiudizio delle
specifiche condizioni contenute nell’ Allegato 2 al contratto.
2.2 1l prezzo indicato nel presente articolo ¢ fisso, non soggetto a revisione ed ¢ il corrispettivo
globale dovuto per tutte le attivitd necessarie alla corretta e regolare esecuzione delle
prestazioni.
2.3 1l Contraente non pud esigere dal Committente, per le prestazioni oggetto del presente
contratto, pagamenti superiori al corrispettivo indicato nel presente articolo. Con il pagamento
del suddetto corrispettivo, il Contraente sara soddisfatto di ogni sua pretesa.

Art. 3 - Durata

3.1 Le prestazioni devono essere completate entro il termine previsto nell” Allegato 2 del bando.
3.2 L’incarico scade nel termine sopra indicato, senza necessita di disdetta da parte del
Committente. Non sono ammessi rinnovi o proroghe impliciti o automatici.

3.3 11 Committente potra prorogare la durata del presente contratto, agli stessi patti e condizioni
o piu favorevoli per il Committente, se nel termine di scadenza naturale non ¢& stato possibile
dare corso al procedimento per il nuovo appalto. Tale proroga avra durata strettamente
necessaria alla conclusione delle procedure necessarie per l'individuazione di un nuovo
Contracnte. La comunicazione scritta della suddetta proroga al Contraente avverrd entro la
scadenza naturale del contratto.

Art. 4 - Modalita di esecuzione
4.1 1l contratto non puo essere ceduto in tutto o in parte a terzi.
4.2 In caso di subappalto:
a) il Contraente principale & pienamente responsabile nei confronti del Committente per ’intero
contratto;
b) il Contraente pud subappaltare solo le eventuali parti dell’appalto indicate nell’offerta ai
subappaltatori ivi proposti;
c) il Subappaltatore deve essere in possesso dei requisiti previsti dal bando in relazione alla
prestazione oggetto del subappalto;
d) il Contraente accetta che il Committente possa trasferire i pagamenti dovuti direttamente al
subappaltatore per le prestazioni da lui fornite nell’ambito dell’appalto;



e) il Contraente accetta espressamente di sostituire i subappaltatori per i quali emergano motivi
di esclusione.

4.3 1l Contraente si obbliga ad effettuare direttamente la prestazione contrattuale nel rispetto di
tutte le clausole e condizioni, nessuna esclusa od eccettuata, qui contenute, nonché delle
indicazioni impartite dal Committente.

4.4 Se in corso di esecuzione si rende necessario un aumento o una diminuzione delle
prestazioni fino alla concorrenza del quinto dell’importo contrattuale, il Committente pud
imporre al Contraente I’esecuzione alle stesse condizioni previste nel presente contratto. In tale
caso il Contraente non pud far valere I’eventuale diritto alla risoluzione del contratto.

4.5 La violazione delle disposizioni del presente articolo da parte del Contraente é considerata
grave inadempimento ed & giusta causa di risoluzione contrattuale.

Art. 5 - Termini e modalita di pagamento
5.1 1l Contraente indica un conto corrente bancario su cui il Committente effettuera i
pagamenti. Il Committente non effettuera pagamenti con modalita diverse dal bonifico sul
suddetto conto corrente.
5.2 Nelle fatture dovra essere indicato il seguente codice: “ZFA3034B6E”.
5.3 Tl pagamento avverra, entro 30 giorni dalla data di ricevimento della fattura, accertata la
regolare esecuzione.
5.4 Tl pagamento avverra secondo le seguenti modalita:

Descrizione Pagamento (%)
Trasmissione dello studio di pre-fattibilita entro 20 gg dalla 25
approvazione del primo draft del Piano di Gestione del Parco
Archeologico di Antigonea

Trasmissione dell’idea progettuale e dello Studio di fattibilita 25
+ Report Preliminare entro 40 gg dalla data di firma del

contratto;

Trasmissione della Progettazione Definitiva + Report finale 50
TOTALE 100

Art. 6 - Punti di contatto
6.1 1l responsabile unico del procedimento (RUP) ¢ il Dott. Nino Merola, Titolare della Sede
AICS di Tirana.
6.2 Il punto di contatto per la ditta Sphaera Sh.p.k & il Dott. Ajkid Topore.

Art. 7 —Penali per mancanza o perdita dei requisiti
7.1 La perdita dei requisiti dichiarati per la selezione mediante 1’Allegato 3 al bando o
’accertamento successivo del mancato possesso degli stessi comporta la risoluzione del
contratto e I’applicazione di una penale pari al cinque per cento dell’importo contrattuale, fatto
salvo il risarcimento del maggior danno.

Art. 8§ — Penali per inadempimento
8.1 Qualsiasi ritardo del Contraente nell’esecuzione della prestazione oltre i tempi stabiliti dal
presente contratto comporta, salvo cause di forza maggiore a lui non imputabili, l'applicazione
di una penale pari allo 0,5 per mille dell'importo netto contrattuale per ogni giorno di ritardo.
8.2 Se il Contraente non ottempera, nell’espletamento dell’incarico, ai termini ¢ alle
prescrizioni contenute nel presente contratto, il Committente contestera per iscritto



I’inadempimento, impartendo, se possibile, le indicazioni necessarie per I’osservanza delle
disposizioni disattese, assegnando un congruo tempo per presentare eventuali controdeduzioni.
In mancanza di spiegazioni idonee, il Contraente dovra provvedere alle indicazioni impartite
e, se non vi ottemperera nei termini indicati, sara applicata la penale prevista nel paragrafo 8.1.
8.3 La richiesta o il pagamento della penale non esonerano in nessun caso il Contraente
dall’adempimento della prestazione contrattualmente prevista.

8.4 Se I’importo delle penali determinato in base al presente articolo raggiunge il dieci per
cento dell'importo netto contrattuale o in ogni altro caso in cui, nel corso dell’esecuzione,
emergono inadempimenti del Contraente tali da provocare un danno apprezzabile al
Committente, il Committente pud risolvere il contratto per grave inadempimento del
Contraente e si riserva il diritto di agire per il risarcimento del danno. Il Contraente rimborsa
inoltre al Committente 1’eventuale maggiore spesa sostenuta dal Committente per far eseguire
ad altri la prestazione.

Art. 9 — Risoluzione e Recesso
9.1 Il Committente pud risolvere il contratto durante il periodo di validita dello stesso se:
a) il contratto subisce una modifica sostanziale che avrebbe richiesto una nuova procedura di
appalto ai sensi dell’articolo 72 della direttiva 2014/24/UE;
b) il Contraente si trova in uno dei motivi di esclusione indicati dall’articolo 57 della direttiva
2014/24/UE;
c) ’appalto non avrebbe dovuto essere aggiudicato al Contraente in considerazione di una
grave violazione degli obblighi derivanti dai trattati europei e della direttiva 2014/24/UE,;
d) si verifica uno dei casi di risoluzione per grave inadempimento del Contraente
espressamente previsti dalla presente lettera di incarico o altra ipotesi di grave
inadempimento del Contraente prevista dalla legge applicabile al presente contratto.
9.2 Il Committente puo recedere dal contratto anche se ¢ stata iniziata 1’esecuzione della
prestazione, dandone comunicazione scritta al Contraente con almeno 15 giorni di anticipo. In
tale caso, il Committente rimborsa al Contraente il corrispettivo delle prestazioni correttamente
eseguite e acquisite dal Committente, nonché le spese ragionevolmente gia sostenute in vista
dello svolgimento delle prestazioni non ancora eseguite.

Art. 10

Garanzia di buona esecuzione
10.1 Le parti danno atto che il Contraente ha presentato, come garanzia di buona esecuzione
del presente contratto, fideiussione assicurativa, con 1’espressa rinuncia dal beneficio della
preventiva escussione del debitore principale e con operativita entro quindici giorni, a semplice
richiesta scritta della stazione appaltante. La garanzia presentata ¢ cosi identificata: compagnia
di assicurazioni Atlantik sh.a numero polizza 061778.
10.2 I Committente si riserva il diritto di escutere la garanzia in caso di frode o di
inadempimento imputabile al Contraente.
10.3 La garanzia & progressivamente svincolata a misura dell’avanzamento dell’esecuzione,
nel limite massimo dell’ottanta per cento dell’importo garantito. L’ammontare residuo ¢
svincolato a seguito della verifica della regolare esecuzione.

Art. 11 - Responsabilita
11.1 11 Contraente assume ogni responsabilita per casi di infortuni ¢ danni arrecati al
Commiftente in dipendenza di manchevolezze o di trascuratezze commesse durante
I’esecuzione della prestazione. Il Contraente si impegna a garantire la confidenzialita delle
informazioni eventualmente acquisite in dipendenza del presente contratto.




11.2 Tl Contraente ed il Committente sono responsabili delle violazioni loro imputabili degli
obblighi imposti dalla normativa italiana in materia di protezione delle persone fisiche con
riguardo al trattamento dei dati personali.

11.3 Le obbligazioni assunte dal Contraente con il presente contratto non configurano in alcun
modo un rapporto di lavoro o di impiego a qualsiasi titolo tra il Committente ¢ il personale
utilizzato dal Contraente, né danno luogo a qualsiasi pretesa nei confronti del Committente al
di fuori di quanto qui espressamente pattuito. Tale personale potra svolgere esclusivamente le
attivita previste nel presente contratto, non potendosi in alcun modo ritenere autorizzata alcuna
altra attivita. Il Contraente si obbliga a rendere edotto della presente clausola il personale a
qualsiasi titolo impiegato.

Art. 12 — Disposizioni finali
12.1 Nessuna clausola di questo contratto pud essere interpretata come una rinuncia esplicita o
implicita alle immunita riconosciute al Committente dal diritto internazionale.
12.2 1l presente contratto ¢ regolato dalla normativa locale. Per le controversie ¢ competente il
foro di Tirana.
12.3 Il presente documento contiene la manifestazione integrale delle obbligazioni del
Committente e del Contraente e potra essere modificato unicamente con un altro contratto
avente la medesima forma, restando esclusa qualsiasi altra modalita di modifica contrattuale.

BEta woss

Il Committente

W OLo

. Nino Merola
Rappresentante Legale S D. Titolare Sede Estera di Ti




Allegato 2

Sezione 1
PRESTAZIONE OGGETTO DEL CONTRATTO



THE TENDER SUBMISSION FORM

Date 17/02/2021
To Italian Agency for Development Cooperation - Tirana’s Office
Rruga Abdi Toptani, Torre Drin 5th floor, Tirana Albania

tirana@pec.aics.gov.it

Tender Reference: CULTURE 01/2021

Develop Community Resources through the valorization of
natural and cultural Heritage-Aid 12069

FINANCIAL OFFER
LOT 1

SPHAERA L.T.D.




Y

Date 17/02/2021
To Italian Agency for Development Cooperation - Tirana’s Office
Rruga Abdi Toptani, Torre Drin 5th floor, Tirana Albania

tirana@pec.aics.gov.it

ANNEX V: BUDGET

Tender Reference: CULTURE 01/2021

Develop Community Resources through the valorization of
natural and cultural Heritage-Aid 12069

Global price LOT 1 : EUR 16500 (sixteen thousand five hundred)

For SPHAERA I.t.d.
Ajkid Topore
Administrator




“SPHAERA” sh.p.k. Qazim Vathi, No. 106, Tirana, Albania

Email gjkidtopore@sphaera.al, Cel 00355692038848
‘ THE TENDER SUBMISSION FORM

Date 17/02/2021
To Italian Agency for Development Cooperation - Tirana’s Office

Rruga Abdi Toptani, Torre Drin 5th floor, Tirana Albania

tirana@pec.aics.gov.it

Tender Reference: CULTURE 01/2021

Develop Community Resources through the valorization of
natural and cultural Heritage-Aid 12069

TECHNICAL PROPOSAL
LOT1

SPHAERA L.T.D.




ANNEX IIT: ORGANISATION & METHODOLOGY

Please provide the following information: e

1. " RATIONALE

Antigonea civilization was brief but highly intense and was reflected in original evidences that
are the key to Antigonea importance. City has a quadratic urban planning, original Epirotes wall
materials and techniques, developed art and culture (sphinx or mermaid, Poseidon statue, horse
helmet, chariot wheel, ponytail, hand with ring on finger, etc.). b
Excavations have shown that Antigonea was built according to the most advanced models of its
period, known and accepted by archacologists as a city that adheres to the hypodamic system,
dividing the city into regular quadrangular areas, bounded by roads at distances equal and
permeated by a system of collection and distribution of urban water and waste.

Antigonea monuments are special in terms of their aesthetic, scientific or historical significance.
The first example are the dwellings with peristyle, acropolis, ancient fountains, monumental
tomb, three early Christian basilicas and the mosaic of the 6th AD, one of the iconographic
objects that have survived the time ‘and proves the beginnings of Christianity in the world and in
Europe.

The potential for old and new archacological discoveries is great, although very little has now
been excavated by Antigonea archeology, and most research has focused on the area within the
fortifications of Antigonea. With the discoveries of the Albanian-Greek expedition (2005, 2006,
2007) outside the walls (monumental tomb, polygo.nal walls outside the walls with blocks of
quadrangular stones, fragments of rubble and ceramics) it became clear that human life lived not
only inside these walls.

Experts of archeology admit that only 5% of the city has been discovered and is known in detail.
The stratigraphy of archaeological sites is also rich and the data relating to dozens of objects
sléeping underground are still intact.

February 2021 . Page 1 0of 17
Methodology “Concept, Detail Conservation and Restoration Designs and Master Plan
of Archaeological Park of Anfigonea” ‘



Organisation & methodology
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Fig. 1 - Old photos from archives of NICH

ANTIGONEA — WITHIN THE WALLS
The territory within the walls of Antigonea is divided in three areas: (1) Acropolis (2) Center of
the city with the promenade and _agora'(?:) fortification city walls ‘

February 2021 . . Page2of17
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Organisation & methodology

A. ACROPOLIS l

a- General data i

The Acropolis so far is not an archaeological site to be visited as there is no intervention for
archaeological excavations and restorations. The monumentality-of the Acropolis is easily visible
with several walls and with some clear sequences of archaeological traces and deposits that
stretch from period of antiquity to the Byzantine period represented by a paleo-Christian church
that the locals call “Church of St. Michael”. According to Neritan Ceka, a royal residence of
Pyrrhus was located in the ferritory of the acropolis, but so farlack of archaeological excavations
has not created an opportunity to prove this hypothesis.

The unexamined archacological deposit of Acropolis of Antigone area also includes a public
water fountain that has connected the network or water tank to the surrounding walls while the
water spill is about 5-6 meters outside the walls in the eastern part of the Acropolis. On the upper
terraces, especially at the highest point of Acropolis, just around the Church of St. Michael built
with quadrangular stones of the ancient fortification walls, uncontrolled excavations have been
found by looters of cultural heritage values.

Fig. 2— ACROPOLIS

b- Necessary interventions
e Clearing the vegetation from the swrounding  terrain and from the structures of
monuments; '
e Creation of a path for monuments visiting; "
e (Consolidation of movable stones, in cases when. they have moved from their initial
position;
e Reconsolidation of the masonry;
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Organisation & methodology

e  Afler a detailed investigation by the design team, identify the points where there may be
a need for engineering intervention. If there are such fragments, draft the relevant project.
e Equipping with explanatory signage. )

- B. AGORA, CENTRE OF THE ANTIQUE CITY

. a- General data :

- The archeology of the ancient city center includes four sub-areas: area no. 2 of dwellings with

_ peristyle near the barn, area no. 3 of peristyle dwellings in the central part, Agora area and
promenade and antique fountain in the western part of the city.
The center of the city, due'to a concenttation of archaeological excavations before the '90s, at
first glance seems to have been fully discovered, but surveys conducted by the Albanian-Greek
expedition in 2006 showed that there is another cultural layer below the known level from
previous expeditions.

ig. 3— Agora

. The underlying archeology of the territory between the agora and promenade is also challenging ..

to excavate and display to the public.

b- Necessary interventions
¢ (learing the vegetation from the surrounding terrain and from the structures of
monuments '
° Creation of a path for monuments visiting
e Consolidation of movable stones, in cases when they have moved from their initial
position.
¢ Reconsolidation of the masonry.
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Organisation & methodology

e Afler a detailed investigation by the design team, identify the points wheze there may b .ra
need for engineering intervention. If there are such fragments, draft the relevant project.
e Equipping with explanatory signage.

C. THREE-AISLED CHURCH AND MOSAIC
a- General data

The Paleo-Christian three-aisled church was built in a strait protruding at the southern end of the
terrace on which Antigone rises, dating to the 6th century AD, was the last building built in the
ancient city, Numerqus burning traces on the mosaic of the altar prove that the church may have
been destroyed during the Slavic invasions of the 6th century.

Today the foundations of the walls and the mosaic of the floor are preserved. The dimensions of
the church are 13.8 x 4.60 m built of stone extracted from the surrounding mountains its
architecture is simple. A stone iconostasis separated the altar from the nave which covers a spaée
measuring 7.3 x 4 m. The floor of the altar is paved with a mosaic of red, white and black cards,
with an oval shape between the two apses. It is divided into three panels. The entire mosaic and
panels are edged with a rim with floral and geometric motifs. The center panel presents the image
of a human being with the head of a dog or wolf. He is wearing a kind of dress and socks with
laces or shepherd boots. Over the shoulder he threw an embroidered cloak which hangs from
both sides. The figure may represent the image of Abraks a warrior demon of Egyptian
mythology with an animal head at war with the forces of evil represented by a snake. '

The north apse panel represents the "holy communion" through a triangular symbol from which
small vine branches emerge. On the panel of the other apse is presented a marine scene with fish
at the end and floral motifs at the beginning. Four inscriptions are also presented '
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Organisation & methodology

Fig. 4 - Three-aisled church and mosaic

b- Necessary interventions

» Mosaic restoration;

* Clearing of vegetation from the surrounding terrain and from the structures of monuments

e Creation of a path for visiting the monuments

* Consolidation of movable stones, in cases when they have moved from their initial
position.

¢ Reconsolidation of the masonry head.

e After a detailed investigation by the design team, identify the points where there may be a
need for engineering 'mterventfion. If there are such fragments, draft the relevant project.

» Equipping with explanatory tables.

D. ANTIGONE FORTIFICATION WALLS

a- General data

They stretch to a length of about 4 kllometers and are built of quadrangular stone blocks. The
highest part of the city is surrounded by a second wall with the same technology that forms the
Acropolis. Another double penmeter wall is also located in the southern part, but i in this case it is
built with another technology, that of the polygonal wall.

b- Necessary interventions
e Clearing of vegetation from the surrounding terrain and from the structures of monuments
e Creation of a path for visiting the monuments
e Consolidation of movable stones, in cases when they have moved from their initial
position. ’
e Reconsolidation of the masonry head.
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Organisation & methodology

e After a detailed investigation by the design team, identify the points where!5 there may be a
need for engineering intervention. If there are such fragments, draft the relevant project.
e Equipping with explanatory tables. : l

Fig. 5 - Fortification walls

E. ANTIGONEA - OUTSIDE THE WALLS

a- General data - _

Based on the Decision of the Council of Ministers no. 396, dated 31,03,2005, On the approval of '
the borders and the regulation of the administration of the archacological parks of Shkodra,
Lezha, Apollonia, Bylis, Amantia, Orikum, Antigone, Finiq and Butrint ”, the territory of PAA
includes the area 100 meters awaj/ from the walls perimeter fortifications of the ancient city.
Archaeologists have discovered signs of the Necropolis, fragments of dwellings, polygonal walls,
and small-scale agricultural buildings outside the perimeter and fortifications. Due to the vast
undiscovered territory still inside the surrounding walls, archaeological excavations in the parts
outside the walls have not been extended to these objects. In the future plans of the park, full
studies should be undertaken by archeology experts and based on them; relevant proposals
should be made for the further extension of the park boundaries, especially in the direction of the
ruins of Ladovishte village. =~ © B T T .

b- Necessary interventions
e C(Clearing of vegetation from the surrounding terrain and from the structures of
monuments. "
¢ Creation of a path for visiting the monuments.
¢ Consolidation of movable stones, in cases when they have moved from their initidl
position. :
* Reconsolidation of the masonry head.
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Organisation & methodology

¢ After a detailed investigation by the design team, identify the points where there may be a
need for engineering intervention. If there are such fragments, draft the relevant project.
* Equipping with explanatory tables.

F. MASTER PLAN :=

The Acropolis, the areas inside and outside the walls of Antigonea is among the most interesting
parts of the archaeological heritage in Albania and certainly the main cultural attraction for
visitors and tourists. Previous and most recent archaeological research has shown that the ancient
city includes not only the remains surrounded by a fortification wall, but also Antigonea occupies
a rich historical landscape in tl;ir; ‘accompanying archaeological areas, which have not yet been
explored.

The combination of archeology with nature, gives Antigonea a special spirit of place and
authenticity. Such a value cannot be measured scientifically, but has been identified as the main
intrinsic value by groups interested in this archaeological center.

Fig. 6— Air distance from the city of Gjirokastra to the Ancient City of Antigone

a- Necessary interventions for Antigone Park, at master plan and landscape level

e Improving the road connecting the park with the village of Tranoshisht;

» Placement of orientation signs starting from the national roads to the interior of the park;

» Expansion of vehicle parking outside the perimeter wall of the ancient city, capacity to be .
for 3 buses and 10 cars, (see the site if the attendance study requires it and the extent of
the extension derived from the study);

« Construction of a building (with reversible materials) where a group of services will be
positioned: ticket office, information-exhibition, ambulance, cafeteria, toilet); near the
parking lot; ’

«  Anticipation of setting up a museum environment of the ancient city;

¢ Placing information boards near monuments;

» Addition, identification and paving of pedestrian alleys for visiting all the facilities;

» Establishment of resorts (resorts) (2-3) throughout the park; with reversible material;
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Organisation & methodology
* Fencing the entire park in order to control the entry of people into the park at a single
point; ’

.

¢ Anew objective for the intervention is the “Artisan neighborhood” that is exposed during the
archeological excavation. This new site of the Archeological Park of Antigone is an added
value for the park, also the extend of this area is measurable with the surface of the Agora.

Fig. 7— Artisan neighborhood

Fig. 8— The Location between Agora and Artisan Neighbourhood
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Organisation & methodology

2 STRATEGY }

1. Preparation of the Prefea31b111ty study that includes
It should obtain relevant approvals from National Council of Tangible Cultural Heritage
(N.C.T.C.H) or other necessary institutions.

2. Preparation of the Feasibility Study, that includes the state of conservation (infrastructure,
-landscape, monuments).

Project idea for masterplan, infrastructure interventions, landscape and natural disaster risk
management, conservaﬂon/ restoration of monuments. It should obtain reievant approvals in
N.C.T.C.H or other necessaty institutions. '

3. Preparation of detailed implementation project for:

= Rehabilitation and improvement of the infrastructure of the Antigone Archaeological
Park (services for the reception of visitors, visitor guides, sanitary services / ambulance,
recreation / rest facilities, signage, etc.).

»  Detailed risk management project. The design team should consider the risks of all types
that affect the universal values of the Park in the areas;

= Archeology/ Conservation
o Carrying out archaeological excavations without anticipating the conservation of the
ruins;
o Natural damages to building materials (time effect);
o Structural damages;
o Fire hazard; _
o High vegetation;
o Earthquakes;
0 Human activity;
o Incorrect conservation interventions;
o Presence of visitors;

Landscape (cultural / natural)
o Fire hazard;

o0 Agricultural activity;

o Environmental pollution;

o Presence of visitors.

®  Detailed projects for comnservation/ restoration of monuments; obtaining relevant
approvals in N.C.T.C.H or other necessary institutions.

= To develop the strategy for the promotion of the park, its integration in local, national and
regional tourist itineraries. Establishment of a museum for the exhibition of
archaeological materials extracted from the excavations carried out in the park of
Antigone, in different periods.

4. Preparation of the tender dossier for the implementation of the foreseen works;
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Prefeasibility study

H

Organisation & methodology

Prefeasibility study — (A4 format)
Project analysis — (A4 format)
Concept — (A4 format)
Collection of technical, historical and photographic documentation- (A3/A2 format)
Report on: - (A4 format) .

»  Historical analysis; -

=  Analysis of interventions at different periods of time;

» State of conservation (infrastructure, landscape, monuments);

»  Material analysis; ‘

®  Analysis of the main mosaic;

®  Structural analysis;

=  Static-structural analysis.

Preliminary idea of the project (project preparation and projecting progress) (A3/A2
format).

Feasibility Study

Feasibility study- (A4 format)

®  Report (economic analysis) on maintenance and management of the site;

*  Analysis on the efficiency of proposed technical systems;

Masterplan - (A1 format)

Final project idea (infrastructure interventions, landscape, drainage/ fire risk

management, conservation/ restoration of monuments as well as the strategy for

promotion and exposure of the Park) - (A4, A3 format) .

»  Preserved conservation/ restoration works and the proposed methodology (descriptive
material, graphic);

Preliminary evaluation of the investment value - (A4 format);

Presentation in PPT of the project idea.

Detailed implementation Project

After the approval of the project idea by Confracting Authority and the National Council of
tangible cultural heritage, the Contractor shall continue with the preparation of the
implementation project, including as a minimum but not limited to:

Detailed implementation project for conservation/ restoration, architectonic and
masterplan;

Urban planning Project — (Al format — readable scale)

Masterplan - Detailed implementation project for the Rehabilitation and improvement of
the infrastructure of the Archacological Park Antigone (services for the reception of
visitors, visitor guides, sanitary services/ ambulance, recreation/ rest facilities, signage,
etc.); o

Communicalion analysis, access;

Traffic operation and parking plan;

General plan of project area;
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Architechtonic Project — (A1 format - readable scale)

Organisation & methodology

Proposed interventions.

Technical project;

Three dimensional view of the object/ site (exterior + interior);
Photomontage;

Animation.

Conservation/ Restoration Project — (A2/ Al Format — readable scale)

Survey plan of the Archaeolo gical Park area (format AQ) where the foreseen interventions
in infrastructure, landscape monuments are evidenced; '
Survey plan of the Ancient City of Antigone (A0 format) which highlights the planned
interventions in infrastructure, landscape, monuments and mosaics;

Documentation of the historical information;

Analysis on existing condition;

Consolidation Project;

Conservation/ Restoration Project;

Recommendations on maintenance and conservation;

Analysis on the mode of exposure/ design of exposure;

Report on consolidation/ restoration and the methodology of intervantions.

Structural Project shall include the following data:

Analysis on existing condition;

Structural analysis;

Structural calculations;

Plans;

Sections;

Structural details (detailed analysis on intervantions);
Calculations and schemes of intervantions;

Report on structural intervantions.

Electrical project should include the following data

- Wiring Plans

External and internal lighting;

Scenic lighting;

Decorative lighting;

Emergence Lighting;

Computer Network Installation Plans;

Power plans;

Calculations and schemes of electrical plans;
Various calculations for potential energy growth;
Report on electrical installations; _
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Organisation & methodology
L]

Mechanical Proj ec;t shall include the following data:
- HVAC system installations;
- Security sysf:ccm installations;
- Ewacuation Plan;
- Control and monitoring system installations (mechanical and electrical systems);
- Fire protection installations;
- Sanifary installations;
- Plan of drainage, collection and distribution of rainwater;
- Report on Mechanical Installation.
Report on evaluation of impact in environment;
Service for topography in the projection phase;
Presentation in PPT;
Tender Dossier.
For all the projects defined in the above points must be realized:

Technical Report (Format A4), which must contain:
- Total Report (architectonic, constructive, electrical, mechanical)

- Description of projection concept, used standards, methodology, calculations;

- Stages/ phases of performing the restoration and reconstruction of the site;

- Risk analysis for each phase;

- Conclusions, recommendations and expectations of designer/ group of projection.

Bill of quantities

- Detailed implementation Bill of quantities (based on DCM No. 2, dated on 8.5.2003 "On
classification and structure of costs in construction works");

- Technical analysis for all items prices in the prevention based on the DCM no. 627, dated
on 15.7.2015. "On approval of technical manuals of construction works prices and their
technical analysis";

- Technical price analysis for all restoration works evaluated on the bills based on technical
manuals of restoration works prices and their technical analysis.

For items not included in this Manual, shall be done a price analysis based on market testing by
taking three offers from economic operators operating in our country (offers that will become
part of the submitted document).

Works scheudule
Detailed structure of the implementation works.

Technical Specifications
The contractor must prepare technical specifications for each of the materials to be used. For
each items included in the prevention, must be followed this analysis:

- Detailed description of work item;

- Implementatioq methodology;
- Required quality;
- Allowed formats;
- Recommended color;
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Organisation & methodology

- Sketches, drawings or photography.
The analysing of the archive material is the first step for the preparation of the work. The old

photo as following: 3 <

~ Lg
7= ]12-9::..
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Organisation & methodology
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After the analysing of the archlve the old project, wﬂl follow with a mventory of the all
structure, analysing the needs, and topography scanning of the site then will follow with the
respecting the Terms of Reference steps.

3. BACKSTOPPING, SUBCONTRACTING AND CAPACITY PROVIDING ENTITIES

To ensure the smooth running of the work in the wor!ung group wﬂl be the key expens accordmg
to the Terins of Reference. =

" Archaeologist (project manager)

®  Architect Restorator;

»  Structural engineer;

= Electrical engineer; ; .

= Mechanical Engineer;

=  Environmental engineer. -

In the working group there will be a topographic engineer, who will bring accurate
photogrammeters and very good quality orthophoto of the site, in which all the infrastructure
systems will be reflected.
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Organisation & methodology

4. INVOLVEMENT OF ALL;MEMBERS OF THE CONSORTIUM AND OF CAPACITY PROVIDING
ENTITIES

o The tenderer relied on the capacity of other entities to fulfil the ‘technical and
professional criteria, evidence of the written commitment provided by those entities for
performing the services for which their technical and professional capacities are
required must be provided.

GENCI SAMIMI Architect Restorer 1
TAULANT RAMA 'Archaeologist ’ i
SOKOL IMERAJT Architect
NDRICIM ALLKAJ Structural Eng
AJKID TOPORE ‘Environmental & hidrotecnichal Eng
SEJDO TARTALE Mechanical Eng
TEFI XHELILAJ Electrical Eng
5 TIMETABLE OF WORK

Planning of delivery phases and approvals

01. Signing the contract; : L. . 2021

02. Submission of the document - pre-feasibility | 20 days
study

03. - Feasibility Study Document 20 days
— Project idea

— Preliminary investment estimate

— Preliminary Report

— Report on Environmental Imﬁact Assesﬁment;
- Report on Underground Assessment;

— Service for topography at the design.stage.

04. Presentation for FS / PD / PR Beneficiary 20 days

05. Final version of FS / PD / PR ’ 5 days
06. Approve PF / DP; _ | 5days
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Organisation & methodology

07. Detailed presentation of the implementation | 37 days
project for architectural reforin, restoration and
reconstruction Detailed Report

08. Presentation to the Recipient 3 days
09. The ultimate design presentation ' 5 days
10. Final Approval ' 5 days
4 - i
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Allegato 3

DOCUMENTO UNICO DEI REQUISITI

Tutte le informazioni richieste devono essere inserite dalloperatore economico, salvo
dove espressamente indicato

PARTE 1

INFORMAZIONI SU PROCEDURA DI APPALTO E COMMITTENTE

Identita del Committente

Risposta:

Nome:

Agenzia Italiana per la Cooperazione allo Sviluppo — AICS
Sede di Tirana

Titolo o breve descrizione dellappalto:

Riabilitazione e restauro del Parco Archeologico di
Antigonea

CIG

CIG: ZFA3034B6E

PARTE IT: INFORMAZIONI SULLOPERATORE ECONOMICO

A. Dati identificativi dell’operatore Risposta:
economico

Denominazione: Sphaera Sh.p.k
Numero di identificazione nazionale, se | IVA J81809003U

previsto (codice fiscale, partita IVA,
registrazione.)

Indirizzo postale:

Rr. “Qazim Vathi”, No. 106, Tirana, Albania

Persone di contatto:
Telefono:

PEC o ¢-mail:

(sito web) (ove esistente):

Ajkid Topore
00355692038848
ajkidtopore@sphacra.al

B. Eventuali rappresentanti
dell’operatore economico:

Risposta:

Nome completo
Data ¢ luogo di nascita

/

Posizione/Titolo ad agire:

Indirizzo postale:

Telefono:

E-mail:

Se necessario, fornire precisazioni sulla
rappresentanza (forma, portata, scopo):

— e




PARTE III: MOTIVI DI ESCLUSIONE

A: Motivi di esclusione legati a condanne penali
Sono esclusi dalla partecipazione alla selezione coloro che sono stati condannati, con
sentenza penale definitiva, in Italia o ncl Paese dove si svolge 1’appalto, per uno o pit dei
seguenti motivi: (1) partecipazione a un’organizzazione criminale; (2) corruzione; (3)
frode; (4) reati terroristici o reati connessi alle attivita terroristiche; (5) riciclaggio di
proventi di attivitd criminose o finanziamento al terrorismo; (6) lavoro minorile e altre
forme di tratta di esseri umani; (7) ogni altro delitto da cui derivi lincapacita di contrattare
con la pubblica amministrazione. Le situazioni rilevanti per I’esclusione sono quelle
previste dal diritto italiano, nonché:
- negli Stati membri dell’Unione Europea, le situazioni indicate nella normativa
interna che ha recepito articolo 57 della direttiva 2014/24/UE;
- negli Stati non appartenenti all’Unione Europea, le situazioni equivalenti previste
dalla normativa penale locale.

A. Motivi legati a condanne penali Risposta:

1) L’operatore economico o un membro dei suoi | [ ] Si[X] No
organi di direzione o di vigilanza o chiunque abbia
nell’operatore economico poteri di rappresentanza,
di decisione o di controllo sono stati condannati per
uno dei motivi indicati sopra con sentenza definitiva
pronunciata non pit di cinque anni fa o in seguito
alla quale sia ancora applicabile un periodo di
esclusione stabilito nella sentenza?

2) In caso affermativo, indicare (ripetendo per le
volte necessarie):

¢) durata del periodo di esclusione stabilito dalla | ¢) durata del periodo desclusione [
sentenza di condanna.

a) la data della condanna, quali punti tra quelli | a) Data: [......... ], Durata della condanna:
riportati da 1 a 7 ¢ i motivi di condanna; [Editns ] Motivi: [......... ]
b) dati identificativi delle persone condannate; b) [Eas ]

3) In caso di sentenze di condanna, quali misure ha | [/ndicare misure adottate]
adottato loperatore cconomico per dimostrare la
sua affidabilita (self-cleaning)?

B: Motivi di esclusione legati al pagamento di imposte o contributi previdenziali

B. Pagamento di imposte, tasse o contributi Risposta:

1) Loperatore economico ha soddisfatto tutti gli [X]Si[]No
obblighi relativi al pagamento di imposte, tasse o
contributi previdenziali, nel Paese dove ¢ stabilito,
in Italia e nel Paese dove si svolge ["appalto?

2) In caso negativo, indicare:

a) lo Stato dove si ¢ verificata I'inadempienza; a) [Fmeat: ]
b) importo; b) [t ]
c¢) come ¢ stata stabilita I’inottemperanza; C) [ ]

d) misure adottate per porvi rimedio; d) [Eisa ]




C: Motivi di esclusione legati a insolvenza, conflitto di interessi o illeciti professionali

C. Informazioni su eventuali situazioni di insolvenza, conflitto di
interessi o illeciti professionali

Risposta:

1) Loperatore economico ha violato, per quanto di sua conoscenza, obblighi in materia
di salute e sicurezza sul lavoro, di diritto ambientale, sociale e del lavoro?

[]Si [X] No

2) Loperatore economico si trova in una delle seguenti situazioni o & sottoposto a un
procedimento per I’accertamento di una delle seguenti situazioni:

a) fallimento, procedura di insolvenza, liquidazione, concordato preventivo con i
creditori, amministrazione controllata o altra situazione analoga?

b) ha cessato le sue attivita?

a) [ ] Si [X] No

b) [ ] Si [X] No

3) Loperatore economico si € reso colpevole di gravi illeciti professionali?

[]1Si[X] No

4) L’operatore economico ha sottoscritto accordi con altri operatori economici intesi a
falsare la concorrenza?

[]Si[X] No

5) Loperatore economico ¢ a conoscenza di qualsiasi conflitto di interessi legato alla
sua partecipazione alla procedura di appalto?

[]Si [X] No

6) Loperatore economico o unimpresa a lui collegata hanno fornito consulenza al
Committente o hanno altrimenti partecipato alla preparazione della procedura
daggiudicazione?

[1S1[X] No

7) Loperatore economico ha gia avuto esperienza di cessazione anticipata di un
precedente appalto pubblico o gli sono gia stati imposti risarcimenti danni o altre
sanzioni in relazione a un precedente appalto pubblico?

[]Si[X] No

8) Loperatore economico:

a) si ¢ reso gravemente colpevole di false dichiarazioni nel fornire le informazioni
richieste per verificare lassenza di motivi di esclusione o il rispetto dei criteri di
selezione?

b) ha occultato tali informazioni?

¢) ¢ stato in grado di trasmettere senza indugio i documenti complementari richiesti da
un Committente?

d) ha tentato di influenzare indebitamente il procedimento decisionale di un
Committente, non aver tentato di ottenere informazioni confidenziali che possono
conferirgli vantaggi indebiti nella procedura di appalto, non aver fornito
informazioni fuorvianti che possono avere un’influenza notevole sulle decisioni
riguardanti la procedura d’appalto?

a)[ ] Si [X] No

b) [ ] Si [X] No
¢) [1Si [X] No

d)[]Si[X] No

9) In caso di risposta affermativa ad una qualsiasi delle domande della presente sezione
C, indicare le situazioni verificatesi e quali misure ha adottato loperatore economico
per dimostrare la sua affidabilita (self-cleaning)

NA

D: Motivi di esclusione previsti dalla legislazione italiana e situazioni equivalenti

previste dall’ordinamento del Paese dove si svolge I’appalto

D. Motivi di esclusione previsti dalla legislazione italiana

Risposta:

L’operatore economico si trova in una delle seguenti situazioni?

1) sussistono a suo carico cause di decadenza, di sospensione o di divieto previste
dalla legislazione antimafia?

2) ¢ soggetto a infiltrazioni della criminalita organizzata?

3) ¢ stato soggetto all’interdizione dell’esercizio dell’attivita o ad altra sanzione che
comporta il divieto di contrarre con la pubblica amministrazione?

1)[18i[X] No

2)[1Si [X] No
3)[]Si [X] No




4) ¢ iscritto nel casellario informatico tenuto dallAutorita nazionale anticorruzione |4) [ ] Si [X] No
per aver presentato false dichiarazioni o falsa documentazione ai fini del rilascio
dellatte stazione di qualificazione, per il periodo durante il quale perdura

liscrizione? 5)[]Si [X] No
5) haviolato il divieto di intestazione fiduciaria?
6) rispetta le norme sul diritto al lavoro dei disabili? 6) [X]Si[]No

7) se ¢ stato vittima dei reati di concussione e di estorsione commessi dalla criminalita
organizzata o da chi intendeva agevolare I’attivita della criminalita organizzata e | 7) [] Si[ ] No
non ricorre un caso di necessitd o di legittima difesa, ha denunciato i1 fatti | N/A
all’autorita giudiziaria?

8) si trova rispetto ad un altro partecipante alla medesima procedura di affidamento,
in una situazione di controllo o in una qualsiasi relazione, anche di fatto, se la | 8) [ ] Si [X] No
situazione di controllo o la relazione comporti che le offerte sono imputabili ad un
unico centro decisionale?

9) ha concluso contratti di lavoro subordinato o autonomo ¢, comunque, ha attribuito
incarichi ad ex dipendenti del Committente che hanno cessato il loro rapporto di | 9) [ ] Si [X] No
lavoro da meno di tre anni e che negli ultimi tre anni di servizio hanno esercitato
poteri autoritativi o negoziali per conto del Committente nei confronti del
medesimo operatore economico (pantouflage o revolving door)?

PARTE IV: CRITERI DI SELEZIONE

Risposta

L’operatore economico soddisfa tutti i criteri di selezione richiesti nei | [X] Si| ] No
documenti di gara?

Parte V: DICHIARAZIONI FINALI

La sottoscritta dichiara formalmente che le informazioni riportate nelle parti da II a IV sono
veritiere e corrette e che la sottoscritta ¢ consapevole delle conseguenze, anche di natura penale,
di una grave falsa dichiarazione, previste dall’ordinamento italiano e dall’ordinamento locale.
La sottoscritta con la presente attesta 1’assenza dei motivi di esclusione previsti nella Parte 111
ed il possesso dei requisiti di cui alla Parte IV.

La sottoscritta autorizza formalmente il Committente, indicato alla parte 1, a svolgere le
verifiche presso le autorita locali competenti sulla veridicita delle dichiarazioni rese sui
requisiti,

La sottoscritta accetta senza riserve o eccezioni le disposizioni e le condizioni contenute nella
lettera d’invito e negli Allegati 1 e 2 alla medesima lettera, che sono parte integrate della stessa.

Tirana, ’ b/_g,?' Hay
Rappresentante Legale Sphaer I&ﬁpk_ E
Ajkid Topore = {ip=

ALLEGARE COPIA DEL DOCUMENTO DI IDENTITA’ DI CIASCUN FIRMA

ALLEGARE COPIA DEL DOCUMENTO DI IDENTITA’ DI CIASCUN FIRMATARIO.
SE RICHIESTO DALL’ORDINAMENTO LOCALE PER CONFERIRE ALLA
DICHIARAZIONE  L’EFFICACIA DI  DICHIARAZIONE  GIURATA, LA
DICHIARAZIONE DOVRA’ CONTENERE L’ATTESTAZIONE CHE E’ STATA RESA
INNANZIALLA COMPETENTE AUTORITA’ LOCALE.



